SUSPENSE:

DATE RCVD:

TECHNICIAN/SPECIALIST:

(For new contracts only, send this request through Design/Geotechnical Branch for signature of Attachment G.)

MEMORANDUM THRU Chief, Design/Geotechnical Branch

FOR Chief, Contracting Division, (ATTN: CENAB-CT-A)
SUBJECT: REQUEST FOR ARCHITECT-ENGINEER CONTRACT ACTION

A. Service Required and Costs

___ New "C" Contract ($8K) ___ Claims Processing ($25K)
__ Mod to "C" Contract ($800) _ Contract Extension ($3200)
___ Modification to D.O. ($800) @ Process BCM ($0)

__ Delivery Order ($2K) __ New "D" Contract ($8K)

___ Other (Negotiable) Any package received after 1 SEP will
incur a doubled fee.

B. Project Title & lLocation

C. Contract Instrument Code (PR&C, MIPR) W81W3G - Amount

D. Admin Cost Code (PR&C, MIPR) L- Amount

E. Attachments:

NEW CONTRACT REQUEST PACKAGE DELIVERY ORDER/MOD PACKAGE

PR&C PR&C

IN-HOUSE NON-AVAILABILITY STATEMENT SCOPE OF WORK

PNM PNM

SCOPE OF WORK RESERVATION

GOV/T EST GOV’'T EST

CBD W/CHECKLIST REQUEST FOR PROPOSAL
PROPOSAL

*Attachment G, In-House Non-Availability Statement, is required pursuant to 10
U.S.C. 4540, to initiate a new contract. It must be signed by the Chief of Design
or Geotechnical Branch prior to forwarding this form to Contracting Division.

H. Option year Determination (for IDTC's only), is required pursuant to EFARS
336.602-90(c) (106). It must be signed by the Contracting Officer and the District
Engineer prior to advertising.

I. AE Name & Contract No.

J. Project Manager & Office Symbol Ext.

K. I have reviewed this request and find it to be clear, concise, properly funded,
and all documentation is provided.

SECTION CHIEF (Ext. ) OFFICE SYMBOL



